BID TABULATION
MINNEHAHA PARK REFECTORY SITE IMPROVEMENTS
EVENT 1755
BID OPENING: NOVEMBER 18, 2021 at 2:00 PM
BUYER: BILL PARRILL

Name Description Amount
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

G. URBAN COMPANIES, INC. construction documents. $168,700.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

G. URBAN COMPANIES, INC. of April 2022. All project requirements for cold weather construction will remain as required. -$1.00
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

GLOBAL SPECIALTY CONTRACTORS, INC. construction documents. $198,017.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

GLOBAL SPECIALTY CONTRACTORS, INC. of April 2022. All project requirements for cold weather construction will remain as required. -$10,000.00
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

SHEEHY CONSTRUCTION COMPANY construction documents. $212,300.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

SHEEHY CONSTRUCTION COMPANY of April 2022. All project requirements for cold weather construction will remain as required. -$7,500.00
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

VINCO, INC. construction documents. $213,300.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

VINCO, INC. of April 2022. All project requirements for cold weather construction will remain as required. -$23,000.00
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

PETERSON COMPANIES, INC. construction documents. $253,000.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

PETERSON COMPANIES, INC. of April 2022. All project requirements for cold weather construction will remain as required. -$27,000.00
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

AVM Construction construction documents. $256,000.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

AVM Construction of April 2022. All project requirements for cold weather construction will remain as required. -$20,000.00
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

MEISINGER CONSTRUCTION CO., INC. construction documents. $262,600.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

MEISINGER CONSTRUCTION CO., INC. of April 2022. All project requirements for cold weather construction will remain as required. -$46,200.00
Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and

Integral Contracting, LLC construction documents. $280,641.00
Alternate 1 - DEDUCT FROM THE BASE BID: Completion of the work in October 2022 instead

Integral Contracting, LLC of April 2022. All project requirements for cold weather construction will remain as required. -$5,000.00




